

Tamil Nadu Polymer Industries Park Limited
19-A, Rukmani Lakshmi pathy Road, Egmore, Chennai - 600 008

Tender Reference No.02/2019

Request for Proposal (RFP) for the Selection of Consultancy for Detailed Engineering Supervision by Owners Engineer (Third Party) for the execution of basic infrastructure work at Polymer Industries Park in Voyalur and Puzhuvakkam Villages, Thiruvallur District, Tamil Nadu

CORRIGENDUM-1

RFP for the Selection of Consultancy for Detailed Engineering Supervision by Owners Engineer (Third Party) for the execution of basic infrastructure work at Polymer Industries Park in Voyalur and Puzhuvakkam Villages, Thiruvallur District, Tamil Nadu was already published in the website on 10.07.2019. Based on the queries raised during the pre-bid meeting held on 22.07.2019 and representations received through mail/letters, the following amendments are issued in the tender schedule as per Rule 17(1) of The Tamil Nadu Transparency in Tenders Rules, 2000.

Sl. No	Page No	Title	Clause No	For	Read as
1.	2	Scope of Work	2.e	The designs submitted by the EPC contractor and drawings have to be perused by the consultancy agency and comments and observations should be submitted within 5 days of submission of design and drawings	The designs submitted by the EPC contractor and drawings have to be perused by the consultancy agency and comments and observations should be submitted within 7 working days of submission of design and drawings
2.	7	Validity	12	The rate quoted in the Tender should be valid for the acceptance by TPIPL for a minimum period of 90 days from the date of opening of the Tender. Escalations in the rates will not be entertained under any circumstances.	The rate quoted in the Tender should be valid for the acceptance by TPIPL for a minimum period of 180 days from the date of opening of the Tender. Escalations in the rates will not be entertained under any circumstances.
3.	9	Execution of work order	20.a	The contract is expected to be completed in 6 months from the date of commencement of EPC contract	The contract is expected to be completed in 9 months from the date of commencement of EPC contract
4.	10	Payment Terms	21.b	Payment will be made after completion of the milestone as below:	Payment will be made after completion of the milestone as below:

Sl. No	Page No	Title	Clause No	For				Read as			
				S No	Milestone	Item Description	Percentage of Total contract value	S No	Milestone	Item Description	Percentage of Total contract value
				A	Site Grading		30%	A	Site Grading		50%
					A1	Upon approval of completion of 50% of the total area to be filled	15%		A1	Upon approval of completion of 50% of the total area to be filled	25%
					A2	Upon approval of completion of remaining of the total area to be filled	15%		A2	Upon approval of completion of remaining of the total area to be filled	25%
				B	Road Works including Stormwater drainage, culverts, Street lights, Utility corridor, Road furniture and appurtenances		25%	B	Road Works including Stormwater drainage, culverts, Street lights, Utility corridor, Road furniture, and appurtenances		25%
					B1	Upon approval of completion of 30% of works	5%		B1	Upon approval of completion of 30% of works	5%
					B2	Upon approval of completion of 30% of works	10%		B2	Upon approval of completion of 30% of works	10%
					B3	Upon approval of completion of 40% of works	10%		B3	Upon approval of completion of 40% of works	10%
				C	Water storage and distribution system		25%	C	Water storage and distribution system		10%
					C1	Upon approval of completion of 30% of works	5%		C1	Upon approval of completion of 50% of works	5%
					C2	Upon approval of completion of 30% of works	10%		C2	Upon approval of completion of 50% of works	5%
				D	Completion of Work and issue of Completion Certificate			D	Completion of Work and issue of Completion Certificate		15%

Sl. No	Page No	Title	Clause No	For			Read as
					C3	Upon approval of completion of 40% of works	10%
				D	Completion of Work and issue of Completion Certificate		20%
5.	10	Payment Terms	21.e	The entire project is scheduled to be completed within 6 months. There will not be any additional payment for the delay in execution of the project.			The entire project is scheduled to be completed within 9 months. There will not be any additional payment for the delay in execution of the project.
6.		Newspaper advertisement dated 10.07.2019		The newspaper advertisement for the PMC has been published on 10.07.2019 and EMD for the project is stated as Earnest Money Deposit : Rs.6,00,000/-			Earnest Money Deposit: Rs.60,000/-

In the pursuance of request received from the bidders, the time for submission of the tender has been extended till 27.08.2019, 3.00 pm.

Managing Director